Tuesday, 8 June 2021 13:14:33

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Financial Bid Approval

Tender Details

Tender No. : EE/BTP/BBMP/E-PMT/14/2020-21-2

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Project Management Consultancy for Improvements to roads and drains at Kogilu, Agrahara, Hegdenagar and Surrounding area in ward no 05 and 06 Byatarayanapura Sub Division Package-2 (Old Annuxure-2) Go Sl No 106, 107,108 (Job Code Amount: Rs.1100.00 Lakhs)

Supplier selected for the whole Tender (by Evaluator) :NAMEETH N (TEJUS CONSULTANTS)

Supplier selected for the whole Tender (by Approver) :NAMEETH N (TEJUS CONSULTANTS)

Select a Supplier

Sl No	Supplier	Total Amount (Including tax)	Total Amount in words	Status	Actions	Evaluator's Remarks	Approver's Remarks	Decision
1	NAMEETH N (TEJUS CONSULTANTS)	394000(L1)	Three Lakh Ninty Four Thousand (dot) Zero Only.		%	Accepted	YES	SELECTED
2	KARTHIK RECHAN R (RUDRAPRASAD CONSULTANTS)	990000(L2)	Nine Lakh Ninty Thousand (dot) Zero Only.		%	Rejected	YES	REJECTED

Documents :

Sl No	Documents

Close

This site is best viewed in 1024x768 resolution.

Tuesday, 8 June 2021 13:13:02

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	03/05/2021 15:08:34	03/05/2021 17:26:44	18/05/2021 17:30:20	Approve	The recommendation of EE is approved.			Completed
Financial Bid Evaluation	Financial Evaluation for Tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	30/04/2021 13:12:54	30/04/2021 13:13:00	03/05/2021 15:08:34	Approve	Two Bidders are participated for this work, L1 bidder Sri. NAMEETH N (TEJUS CONSULTANTS) has quoted Rs. 394000(L1) to the estimated cost. Hence tender is forwarding for your kind approval.			Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	30/04/2021 13:12:54	30/04/2021 13:12:54	30/04/2021 13:12:54	Submit				Completed
Bid Evaluation	Financial Bids Opening for EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	28/04/2021 12:08:18	30/04/2021 13:12:18	30/04/2021 13:12:54	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	26/04/2021 16:31:04	28/04/2021 12:07:46	28/04/2021 12:08:16	Approve	As per the recommendation of EE Byatarayanapura the technical bid is approved, financial bid may be opened			Completed
Technical Bid Evaluation	Technical Evaluation for Tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	23/03/2021 16:10:24	23/03/2021 16:54:21	26/04/2021 16:31:04	Approve	Three bidders are participated for this work, 1. NAMEETH N (TEJUS CONSULTANTS),2. KARTHIK RECHAN R (RUDRAPRASAD CONSULTANTS) are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.			Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	23/03/2021 16:10:24	23/03/2021 16:10:24	23/03/2021 16:10:24	Submit				Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	23/03/2021 16:10:10	23/03/2021 16:10:21	23/03/2021 16:10:24	Completed				Completed
Bid Evaluation	Technical Bids Opening for EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	23/03/2021 16:08:56	23/03/2021 16:09:44	23/03/2021 16:10:10	Completed				Completed
Bid Evaluation	Verify EMDs for tender EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	23/03/2021 11:33:26	23/03/2021 11:33:36	23/03/2021 16:08:56	Completed				Completed
Bid Evaluation	Tender Opening for EE/BTP/BBMP/E-PMT/14/2020-21-2	bbmp_ee2_yel-H T MOHAN DAS	22/03/2021 16:30:04	23/03/2021 11:33:23	23/03/2021 11:33:26	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	22/03/2021 16:30:04	22/03/2021 16:30:04	22/03/2021 16:30:04	Submit				Completed